

Addendum No. 1 to Packet No. 7-18
Burchfield Park Overlook Pavilion Accessibility Upgrade Construction Project

The following clarifications, modifications and/or revisions to the above project shall be considered a part of the original specifications:

1. **The Pre-proposal Meeting for tomorrow, February 14, 2018 at 2:00 P.M. has been cancelled.**
2. The Pre-proposal Meeting has been rescheduled for to **February 26, 2018 at 2:00 P.M. in the Winter Sports Building at Burchfield Park, 881 Grovenburg Road, Holt, MI 48842.** Please re-register if you have already registered for the meeting.
3. The due date for submitting final questions has been changed to no later than **3:00 P.M. on March 5, 2018.**
4. The due date for submitting proposals has been changed to no later than **11:00 A. M. on March 13, 2018.**

Please acknowledge your receipt and understanding of the aforementioned Addendum by signing below and returning it with the submittal of your proposal.

Signature

Date

Print Name

Title

Company Name

Phone #/Fax #