

**Ingham County Request for Proposals
Uninterruptible Power Supply Replacement
Packet #134-19**

ADDENDUM NO. 1

The following clarifications, modifications and/or revisions to the above project shall be considered a part of the original specifications:

1. The Pre-proposal Meeting Sign-in Sheet is attached.
2. To avoid disruption to the Court, the removal of the existing UPS system will need to be removed on a Saturday, the scheduling of which will be determined by the County and awarded contractor at the Pre-construction Meeting.
3. Sheet E500 (Not re-issued) - Added equal to note 1.
Contractor may substitute Liebert EXM, 3-phase 10kVA UPS in lieu of specified UPS.
Wiring would be upgraded to 3-phase in lieu of single phase as required.

Please acknowledge your receipt and understanding of the aforementioned Addendum by signing below and returning it with the submittal of your proposal.

Signature

Date

Print Name

Title

Company Name

Phone #/Fax #

Pre-Proposal Meeting: JULY 3, 2019 @ 11 AM
 Location: Conference Room "B" of the Hilliard Building, 121 E. Maple St., Mason, MI 48854

RFP: 134-19 Uninterruptible Power Supply Replacement

SIGN IN- PLEASE PRINT- THANK YOU.

COMPANY NAME	ATTENDEE	ADDRESS	SIGNATURE
		for confirmation purposes when we can't read your handwriting	Verification of attendance
McPhee Electric & Telecommunications	Zach Vorce	Potterville MI	Present
RM Electric	Arnold Rios	Lansing MI	Present
Superior Electric of Lansing Inc.	Steve Karkau	Lansing , MI	Present
H & R Electrical Contractors	Troy Kiessling	DeWitt, MI	Present
Centennial Electric	Mike B.	Potterville, MI	Present
PM Tecnologies	Jeff Zilke	Wixom, MI	Present